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City of Roseville California Request for Proposals
On-Call Landscape Architectural Services

TO     City Clerk Department
        City of Roseville
       tgee@roseville.ca.us

FROM    Schmidt Design Group
            1310 Rosecrans St., San Diego CA, 92106
            info@schmidtdesign.com

Joseph “Joey” Lopes Park
West Sacramento, CA
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Re: RFP for On-Call Landscape Architectural Services

Dear Selection Committee,

The opportunity to provide As-Needed Landscape Architecture Services for the City 
of Roseville is an incredibly exciting prospect, and one for which Schmidt Design 
Group is uniquely qualified. Our firm has over 37 years of experience designing 
public spaces throughout California. Each open space we design is inspired by the 
contextual framework of the site, the function of the surrounding development, and a 
deep understanding of the local culture. Schmidt Design Group understands what it 
takes to provide as-needed landscape services to local municipalities. Our extensive 
experience with as-needed contracts includes the City of Roseville On-Call Landscape 
Architecture contract (2017-Present), West Sacramento’s IDIQ 2008-2013, City of 
San Diego’s As-Needed Landscape Architecture contracts from 2006 to 2022, the San 
Diego Unified School District As-Needed contracts from 2001-2019, and the City of 
Irvine As-Needed contracts in 2014 & 2016. This extensive experience with as-needed 
contracts in the public sector gives us a unique understanding of the public project 
delivery and stands as a testament of our ability and resources to design unique public 
spaces. 

Schmidt Design Group is committed to providing staff qualified in landscape 
architecture services for the design of new parks, park renovations, recreational 
facilities, trails, pathways, streetscapes, decorative landscaping, public open spaces, 
and environmental conservation. Having completed Nela Luken Park at the Village 
Center, and completing such impactful projects as the award winning Joseph “Joey” 
Lopes Park in West Sacramento, our team is intimately familiar with the region and its 
recreational needs. 

The first public project we designed was Skyview Neighborhood Park in 1984. Since 
that time we have had the pleasure of working on more than 300 public projects for 
more than 65 municipal agencies throughout California. This has included both new 
designs as well as numerous renovations and additions. Through these efforts, we 
have developed a deep understanding of the elements that make public projects truly 
successful.

Our team combines the highest standards of design and artistic ability with a 
commitment to environmental stewardship. Our firm has received over 150 local, state, 
and national awards for world-class design, technical excellence, and environmental 
stewardship. We employ 29 professionals including 10 licensed landscape architects, 
two (2) LEED accredited professionals, two (2) SITES accredited professionals, a 
certified arborist, a certified playground safety inspector, two (2) qualified SWPPP 
developers/preparers, and a certified water auditor. Our employees bring the highest 
standards of personalized and attentive service to each and every project.

April 24, 2020

City of Roseville 
Attn: City Clerk Department 
311 Vernon Street 
Roseville, CA 95678
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CITY OF ROSEVILLE

Cover Letter

Schmidt Design Group would be thrilled to continue working with the City of Roseville 
on the design and implementation of thoughtful, community-based enhancements 
throughout the City. 

Schmidt Design Group will perform the services and adhere to the requirements 
described in this RFP, including Addendum 1 (04/03/ 2020), Addendum 2 
(04/08/2020), and Addendum 3 (04/15/2020).

Thank you for your consideration, 

Glen Schmidt, FASLA
President, Schmidt Design Group
gschmidt@schmidtdesign.com

Jeffrey T. (JT) Barr, ASLA
Vice President, Schmidt Design Group
jtbarr@schmidtdesign.com
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A. Firm’s Qualifications

Stylus Park, San Diego, CA
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Firm Qualifications

CITY OF ROSEVILLE

PUBLIC SECTOR 
EXPERTISE

Community Parks

Neighborhood Parks

Athletic Parks

Playgrounds 

Skateparks

Streetscapes

Median Islands & Parkways

Hardscape & Plazas

Trails 

Irrigation Systems

Habitat Restoration/
Rehabilitation

Low Impact Design & 
Stormwater Management

Schmidt Design Group is headquartered in San Diego, California. Work for the City of 
Roseville will be performed in our San Diego office. We also have a satellite office in Fairfield, 
California, which will be utilized during work trips to Roseville. 

FIRM BACKGROUND 

Schmidt Design Group provides comprehensive landscape architecture and planning services, 
with an emphasis on balancing artistic design with environmental sensitivity. We are a client-
centered, service-oriented small business dedicated to creating signature spaces that reflect 
the character and vision of the communities in which we work. Founded in 1983, Schmidt 
Design Group has received more than 150  local, state, and national awards for design and 
technical excellence.

DEPTH OF PROJECT EXPERIENCE

Over the last 37 years Schmidt Design Group has had the pleasure of working on more than 
300 public projects for more than 65 municipal agencies throughout California. This has 
included both new designs as well as numerous renovations and additions. Schmidt Design 
Group offers expertise in a broad range of project types. 

Our extensive experience with as-needed contracts in the public sector gives us a unique 
understanding of the as-needed processes and stands as a testament of our ability to address 
the needs of multiple task authorizations simultaneously. Examples of contracts held include:

•	 City of Roseville As Needed (2017-2019)

•	 City of West Sacramento’s IDIQ (2008-2013)

•	 City of San Diego: As-Needed Landscape Architecture Contracts (2001-2022)

•	 San Diego Unified School District: As-needed Contracts (2001-2019) 

•	 San Diego Unified Port District: As-needed Landscape Architecture (2016-2018)

•	 NAVFAQ Southwest Division On-Call (2016-2018)

•	 North County Transit District: As-needed Contract (2015-2016)

•	 City of National City: On-Call, Subconsultant (2014-2015) 

•	 City of Irvine: As-needed Contract (2014, 2016)

•	 County of Orange, OC Parks Division: On-Call Contract (2009)

•	 County of San Diego/City of San Diego: Rotation lists

•	 CALTRANS (2001-2010)

•	 San Diego Housing Commission: As Needed (2016)

SUB-CONSULTANTS FOR THIS CONTRACT

Sub-consultants on this contract will provide the following services: 

Warren Consulting Engineers- Civil Engineering/Surveying

Harry A. Yee & Associates-Electrical Engineering

Blackburn Consulting- Geotechnical Engineering

Engineering System Solutions- Structural Engineering

SELECT AWARDS

31 
American Society of 
Landscape Architects  
San Diego Honor, Merit,  
& President’s Awards

14 
San Diego Architectural 
Foundation, People’s  
Choice Orchid Awards

12 
California Parks and  
Recreation Society

24 
American Public  
Works Association

8 
American Society of  
Civil Engineers



5

SIMILAR PROFESSIONAL SERVICES

City of Roseville  
On-Call Landscape Architectural Services 2017-2019

Schmdit Design Group is proud to have held an on-call with the City of Roseville. The team we 
have compiled for this project builds on our positive relationship and collaboration with the 
City and the depth of experience with City standards and pemitting processes. Ongoing and 
recently completed projects include:

•	 Nela Luken Park at Village Center

•	 Park Site W-50C

•	 Fiddyment Substation

Services included in the as-needed contract:

•	 Landscape analysis

•	 Landscape design

•	 Construction support services 

•	 Title 24 code compliance work

•	 Irrigation plans

•	 Landscape plans

•	 Field investigation

•	 Base plan preparation

•	 Site furnishings and hardscape plans

•	 Cost estimates 

•	 Construction observation 

•	 As-builts

CITY OF ROSEVILLE

Qualifications

We employ 
design as a 
conduit for 
story-telling;  
expressing the 
essence of each 
community.”  
–JT Barr, PLA, ASLA 
Schmidt Design Group

“

Nela Luken Park at the  
Village Center 

Roseville, CA
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CITY OF ROSEVILLE

Qualifications

City of San Diego’s As-Needed Landscape Architecture Contract 2006-2022

Schmidt Design Group has held the City of San Diego On-call Landscape Architecture 
contract for nearly 15 years. To date, Schmidt Design Group has provided landscape 
architectural services for more than 100 projects for the City of San Diego.  

Services included in the as-needed contract:

•	 Landscape architectural design

•	 Irrigation system design

•	 Hardscape design

•	 Urban design

•	 Park design (new & renovations)

•	 Playground design (new & renovations)

•	 Pedestrian and bicycle circulation design

•	 Existing landscape, hardscape, and irrigation evaluation and recommendations for 
repairs and improvements

•	 Preparation of site improvement plans for grading, drainage, planting, and irrigation

•	 Construction document development

•	 Development plan (master plan) preparation

•	 Permitting

•	 Construction cost estimating

•	 Bid and construction support

•	 Construction administration

•	 Presentations to City and community stakeholders

•	 Site visits and punch lists

•	 As-builts

•	 Project management and administration

•	 Third party review of landscape plans prepared by other

 Del Sur Neighborhood Park 
San Diego, CA

Linda Vista Skatepark 
San Diego, CA
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Jeff Justus 
PLA, QSD/QSP, CPSI 

Technical Principal

Jeffrey T. (JT) Barr 
PLA, ASLA 

Vice President 
Principal in Charge

Glen Schmidt 
FASLA, PLA, QSD/QSP 

President 

SCHMIDT DESIGN GROUP, INC.  

FI
RM

 S
IZ

E 
V

A
RI

A
T

IO
N

Project Management

Chris Tiffany 
PLA, ASLA 

Todd Schechinger 
PLA, ASLA

Aric Sanders 
ASLA

Lindsay DeCeault 
PLA, ASLA

Devon Boutte 
ISA, ASLA 

Laura Handschumacher 
PLA, ASLA

Jesus Alán Figueroa PLA, 
ASLA

Thomas Tavella 
FASLA, PLA, LEED AP

Landscape Designers

Claire Morris 

Rudy Perez

Parker Ruskamp

Tyler Tucker

Tori Sample 

Philip Schweiger

Melissa Johnson

Chase Conk

Chris Hewitt

Cody Bonnet

Brianna Perkins

Aldo Rayas

Cameron Sanchez

2015

18

2016

19

2017

20

2018

24

2019

28

2020

29

A
D

M
IN Christy Schmidt 

Office Manager
Reyna Adams 
Marketing Coordinator

Kat Pephens 
Controller

CITY OF ROSEVILLE

Qualifications

Jennifer Montgomery 
PLA, LEED, SITES, ASLA 

Associate 

Mark Moss 
PLA 

Associate



B. Experience & References

Nela Luken Park at the Village Center, Roseville, CA



8

CITY OF ROSEVILLE

Nela Luken Park at the Village 
Center

COMPLETED
January 2019

COST
$1.9 Million 

SDG TEAM
Glen Schmidt
Jeff Justus 
Chris Tiffany

CLIENT
City of Roseville

Tara Gee 
Park Planning 
& Development 
Superintendent

316 Vernon Street,  
Suite 400 
Roseville, CA 95678

Ph. 916.774.5253

The City of Roseville created a three-acre public park at the core of a newly expanded 
neighborhood adjacent to retail and residential spaces. Schmidt Design Group provided 
refinements to the schematic plan and created construction documents for the City in the 
development of this park. The park features open space turf areas for active use, a picnic area, 
and a central plaza event space and stage. The central plaza features a misting sculpture created 
by repurposing steel railroad rails into a unique feature inspired by the City’s historic role as an 
important railroad hub. A bus stop adjacent the park was also transformed by utilizing railroad 
rails to create a unique swaying bench for use by bus stop patrons. The design also includes 
a 2-12yr old playground featuring a custom play structure and climbers homage to the park’s 
namesake Nela Luken, who served for years as a senior planner for the City.

ROSEVILLE, CA 
CLIENT | CITY OF ROSEVILLE

Experience and References
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CITY OF ROSEVILLE

Experience and References

Park Site W-50CCOMPLETED
Schematic Design

COST
$1 Million Estimated

SDG TEAM
Glen Schmidt
Jeff Justus 
Chris Tiffany

CLIENT
City of Roseville

Tara Gee 
Park Planning 
& Development 
Superintendent

316 Vernon Street,  
Suite 400 
Roseville, CA 95678

Ph. 916.774.5253
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The City of Roseville is creating a new 1.2 acre neighborhood park in the recently constructed 
community of West Park.  The park features flexible turf space for informal play, bocce courts, 
a children’s play area, and a half basketball court located around a central shade pavilion.  The 
pathways are strategically placed in a loop to accommodate beginners learning to ride bikes, 
scooters, and tricycles.  The park program is a direct reflection of the feedback the community 
provided to City staff. Schmidt Design Group is currently preparing to begin construction 
documents and the park is anticipated to be complete in fall of 2021.  

ROSEVILLE, CA 
CLIENT | CITY OF ROSEVILLE
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The City of West Sacramento transformed a stormwater and sanitary sewer easement site 
into the Joseph “Joey” Lopes Park, a four-acre public park. Schmidt Design Group provided 
schematic design, construction documents, and construction administration for the City in the 
development of this unique linear park which The design includes open turf areas for active use, 
two custom-designed shade structures covering picnic areas, two tot lots for younger and older 
children, and a central 10-foot-wide promenade that connects the three separate areas of the 
park. The design also includes a community garden, which residents of the nearby affordable-
housing apartments and surrounding community can rent to grow fresh produce.  The park is 
named after famed West Sacramento boxer Joey Lopes who fought from the 1940’s through the 
1950’s and became a community steward after retirement. A beautiful sculpture at the center of 
the park shows Joey at the height of his boxing career.

Joseph “Joey” Lopes Park
WEST SACRAMENTO, CA 
CLIENT | CITY OF WEST SACRAMENTO

COMPLETED
2017

COST
$3.3 Million

SDG TEAM
Glen Schmidt
JT Barr
Mark Moss
Jeff Justus 
Chris Tiffany

CLIENT
City of West Sacramento

Chris Surawski 
Project Officer

1110 West Capitol Avenue, 
2nd Floor 
Sacramento, CA 95691

Ph. 916.617.4717

AWARDS
Project of the Year, 
American Public Works 
Association, West 
Sacramento Chapter

CITY OF ROSEVILLE

Experience and References
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Schmidt Design Group is working with the Redlands Conservancy to plan and design a trail and 
park project that celebrates the historic Mill Creek Zanja. The project will create a 2.45-mile 
natural surface trail with four pocket parks that link downtown Redlands to the eastern city 
limit, three public schools, and the Santa Ana River Trail. The project will provide pedestrian 
and bike trails shaded by an extensive tree network, an off-leash dog park, community garden, 
children’s playground, picnic tables, exercise nodes, natural stone amphitheater seating, and 
recreational spaces for the community. The parks and trail will create a natural setting for family 
entertainment, exercise, outdoor educational programs, and a desirable walking and bicycling 
path for the community. Interpretive signage and historic markers will educate residents and 
visitors about the nearly two century old irrigation channel that brought prosperity to Redlands’ 
pioneers. 

Zanja Trail REDLANDS, CA 
CLIENT | REDLANDS 
CONSERVANCY

COMPLETED
2017

COST
$1.7 Million 

SDG TEAM
Jeff Justus 
Chris Tiffany

CLIENT
Redlands Conservancy 

Sheri Leonard 
Executive Director

1615 W Redlands Blvd., 
Redlands, CA 92373

Ph. 909.389.7810

CITY OF ROSEVILLE

Experience and References
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CITY OF ROSEVILLE

Experience and References

Solana Ranch Park, San Diego, CA 
A tree-lined promenade acts as the central organizing element connecting 
the park’s various amenities. A central plaza is located at the heart of the 
park and includes playgrounds, a comfort station, and picnic areas within a 
bosque of trees. A turf amphitheater provides a flexible space for community 
events and captures the dramatic views into Gonzales Canyon. A half 
basketball court, adjacent to the plaza, provides opportunities for organized 
play. A central walking loop surrounds the park’s large flexible turf space.

Mt. San Miguel Park, Chula Vista, CA
As prime consultant, Schmidt Design Group provided the master plan 
and construction drawings of this 15-acre community park located in the 
City of Chula Vista, California. The park includes three 300-foot softball 
fields, tennis courts, basketball courts, batting cages, a leash-free dog park, 
picnic areas, and a children’s play area that has been designed in the shape 
of a California Quail. The park connects to the City’s existing pedestrian 
and equestrian trails and the perimeter of the park also connects with the 
adjacent open space through bioswales. 	

Briercrest Park, San Diego, CA 
At the center of the park, the landscape takes on sculptural form and leads 
people down to a small “wetland” environment.  Stormwater capture is 
a theme, with all drainage routed into decorative “stream bed” channels 
toward the center of the park.   The park has on-site water harvesting, 
a plant palette that is almost exclusively natives, and state-of-the-art 
environmentally sustainable materials are also featured. Whimsical features 
include a butterfly garden, an herb garden, an interactive music garden, 
and mounded lawn areas provide added opportunities of discovery.  Also 
includes a large play area with “natural play” elements such as park-pet 
sculptures, dry stream beds, and a large stone climbing wall. 	

Lake Skinner Recreation Area, Riverside, CA
Upgrades to the 150-acre open space facility included new concert grounds, 
amphitheater and stage area, large splash pad, new parking, children’s play 
areas, restrooms, and open-space trails. A large “wet play” splash pad was 
designed to depict the journey of water as it travels from the mountains, 
streams, and aqueducts, to our homes. Five rest points provide interpretive 
information about the protected flora and fauna, the historical heritage, and 
the life cycle and use of the water in Lake Skinner. 
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CITY OF ROSEVILLE

Experience and References

Camino Ruiz Park, San Diego, CA 
This 12-acre neighborhood park includes youth baseball fields, a central 
plaza, picnic areas, children’s play areas, environmental education overlooks, 
parking, and a restroom/concession building. The park is surrounded by 
sensitive open space with a number of unique educational overlooks. Each 
overlook features a different theme such as the birds of the area, cultural 
history, plants and animals, the river, and a celebration of the solstice.

Civita Park, San Diego, CA
The 14.3-acre Civita Central Park will be the flagship park and will provide 
numerous amenities for the Mission Valley community. The southern edge 
of the park is anchored by a large civic plaza which includes an interactive 
water feature, stage and turf amphitheater, a life-size interactive chessboard, 
social gathering nodes, and multiple seating opportunities. Other amenities 
include large passive turf areas, children’s play areas, half basketball courts, 
interpretive gardens, and a community garden. A plaza space with a comfort 
station will sit at the center of the park and will be filled with mining relics 
that reference the history of the site.		

Cottonwood Creek Park, Encinitas, CA 
An eight-acre neighborhood park that includes open turf areas, tennis 
courts, a group picnic gazebo, children’s play area, and environmental 
education.  The central feature of the park is the “daylighting” of two  
intermittent streams that once ran under the property in a large culvert.  The 
park construction brought the two creeks to the surface and routed them 
through the park creating a new riparian cooridor.  A siltation basin and 
wetland/riparian vegetation were planted to naturally cleanse the water as it 
flows through the park.  The creek is revegetated with native plant material 
and provides bioremediation and flood control for 2,100-acres of watershed 
that flow into the park.	

Linda Vista Skatepark, San Diego, CA
Designed in conjunction with SITE Design Group, this custom, innovative, 
and multi-generational concrete skate park is nestled in the existing sloping 
hillsides of Linda Vista Park. The signature bridge element, which bisects 
the park to maintain pedestrian and vehicular access to the main park 
circulation path, creates a unique viewing vantage point for the various 
signature park elements. The park includes skate features for beginners 
to professionasl, including a custom full pipe and a unique drainage ditch 
feature specifically created for the Linda Vista skate community. The 
surrounding open space is prominent throughout the skate park.



C. Qualifications of Team

Joey Lopes Park, West Sacramento, CA
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SCHMIDT DESIGN GROUP, INC.  

SU
BC
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N

SU
LT

A
N

T
S

Project Management

Chris Tiffany 
PLA, ASLA, SITES 

Todd Schechinger 
PLA, ASLA

Aric Sanders 
ASLA

Lindsay DeCeault 
PLA,  ASLA

 Devon Boutte 
ASLA , ISA

Laura Handschumacher 
PLA, ASLA

Jesus Alán Figueroa PLA, 
ASLA

Thomas Tavella* 
FASLA, PLA, LEED AP

Landscape Designers

Warren Consulting Engineers  
Civil Engineering/Survey

Location: 1117 Windfield Way, Ste. 110 
El Dorado Hills, CA 95762

POC: Martin J. Gee

Harry A. Yee & Associates    
Electrical Engineering

Location: 4920 Freeport Blvd, Suite D
Sacramento, CA 95822

POC: David Yu 

Blackburn Consulting  
Geotechnical Engineering

Location: 2491 Boatman Avenue
West Sacramento, CA 95691

POC: David Morrell 
Blackburn Consulting  

Engineering System Solutions
Location: 1677 Eureka Road, Suite 102

Roseville, CA 95661
POC: Robert Hatch

A
D

M
IN Christy Schmidt 
Office Manager

Reyna Adams 
Marketing Coordinator

Kat Pephens 
Controller

CITY OF ROSEVILLE

Jennifer Montgomery 
PLA, LEED, SITES, ASLA 

Associate 

Mark Moss 
PLA 

Associate

Claire Morris 

Rudy Perez

Parker Ruskamp

Tyler Tucker

Tori Sample 

Philip Schweiger

Melissa Johnson

Chase Conk

Chris Hewitt

Cody Bonnet

Brianna Perkins

Aldo Rayas

Cameron Sanchez

Qualifications of Team

Jeff Justus 
PLA, QSD/QSP, CPSI 

Technical Principal

Jeffrey T. (JT) Barr 
PLA, ASLA 

Vice President 
Principal in Charge

Glen Schmidt 
FASLA, PLA, QSD/QSP 

President 
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CITY OF ROSEVILLE

Qualifications of Team

Glen Schmidt’s 38 years of planning and landscape architectural design experience for 
innovative projects throughout California have earned him a reputation for professionalism, 
quality, artistic integrity, and environmental sensitivity. Mr. Schmidt is the lead design 
professional in the firm, his projects have won more than 115 local, state, and national awards 
for design and technical excellence. Mr. Schmidt has been invited to speak at more than 
50 conferences. In 2005, Mr. Schmidt was inducted as a Fellow in the American Society 
of Landscape Architects, a national honor based on his “significant works of landscape 
architecture” over an extended period of time. Mr. Schmidt is skilled and experienced in 
leading public meetings. 

SELECTED EXPERIENCE

Nela Luken Park at the Village Center, Roseville, CA

Joseph “Joey” Lopes Park, West Sacramento, CA 

Washington District Plan for Sustainable Community Development, West Sacramento, CA 

Civita Parks, San Diego, CA

Maple Street Pedestrian Plaza, Escondido, CA

Lake Skinner Recreation Area, Riverside, CA

Mt. San Miguel Park, Chula Vista, CA

Solana Beach Coastal Rail Trail, Solana Beach, CA

Glen Schmidt
FASLA, QSP/QSD 
PRESIDENT  
PRINCIPAL-IN-CHARGE

PROFESSIONAL LICENSE 
LANDSCAPE ARCHITECT 
CA 2138  |  NV 219  |   
AZ 34139

Qualified SWPPP 
Developer/Preparer 
#24955

EDUCATION 
BS, Environmental Planning 
and Management 
University of California,Davis

Jeffrey T. (JT) Barr is a licensed landscape architect with over a decade of experience. His 
professional expertise includes the design and implementation of dynamic urban spaces 
including streetscapes, plazas, parks, civic spaces, and mixed-use developments. Mr. Barr is 
inspired by creating signature spaces informed by an intimate understanding of context; with 
each project presenting a new opportunity to build community, celebrate culture and create 
sustainable systems. Mr. Barr provides leadership for projects of varying scales and budgets 
with an emphasis on developing comprehensive multidisciplinary solutions. 

SELECTED EXPERIENCE

Joseph “Joey” Lopes Park, West Sacramento, CA 

Washington District Plan for Sustainable Community Development, West Sacramento, CA 

Charles Lewis III Memorial Park, San Diego, CA

Solana Ranch Neighborhood Park, San Diego, CA

Solana Beach Coastal Rail Trail, Solana Beach, CA

Mill Creek Zanja Trail and Greenway Park, Redlands, CA

Jeffrey (JT) Barr

PLA, ASLA 
VICE PRESIDENT 
DESIGN PRINCIPAL

PROFESSIONAL LICENSE 
LANDSCAPE ARCHITECT 
CA5209 | OH 1501346

EDUCATION 
BS, Landscape 
Architecture 
The Ohio State University

Schmidt Design Group 
1310 Rosecrans Street, Suite G | San Diego, CA 92106
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Jeff Justus has in-depth experience in all aspects of public landscape architectural practices 
and is a Principal at Schmidt Design Group. Mr. Justus has provided leadership for numerous 
large-scale landscape projects in the region. The spectrum of his work has included parks and 
open space, LID projects, streetscapes, slope revegetation, pump stations and many other 
projects with stormwater-management features. He is a certified landscape irrigation auditor, 
certified playground safety inspector, and qualified stormwater preparer/developer in the state 
of California. 

SELECTED EXPERIENCE

Nela Luken Park at Village Center, Roseville, CA

Park Site W-50C, Roseville, CA

Fiddyment Station, Roseville, CA

Joseph “Joey” Lopes Park, West Sacramento, CA

Pacific Highlands Ranch Community Park, San Diego, CA

Solana Ranch Park, San Diego, CA

Lake Skinner Recreation Area, Riverside, CA

Charles Lewis III Memorial Park, San Diego, CA

Jeff Justus
ASLA, QSP/QSD, CPSI 
PRINCIPAL 
QUALITY CONTROL 

PROFESSIONAL LICENSE 
LANDSCAPE ARCHITECT 
CA 4028

QUALIFIED SWPPP 
DEVELOPER/PREPARER 
#24959

CPSI | CA 85457

LANDSCAPE IRRIGATION 
AUDITOR 
CA 85457

EDUCATION 
BS, Landscape Architecture 
California Polytechnic 
University, San Luis Obispo

Chris Tiffany has more than nine years of in-depth experience in landscape architectural 
design in southern California. Mr. Tiffany manages public and private projects of various 
sizes from conceptual design through construction administration. He is skilled at creating 
site specific design solutions that address the local community and environment, as well as 
logistical and technical factors to maximize performance. Mr. Tiffany strives to design dynamic 
spaces that elevate site performance at the ecological, social and aesthetic levels to enrich 
the user experience. He regularly oversees multidisciplinary teams to create comprehensive 
designs for complex projects and is currently managing the design of a 2.2-mile long Zanja 
Trail & Greenway Park in Redlands, California.  

SELECTED EXPERIENCE

Nela Luken Park at Village Center, Roseville, CA

Park Site W 50-C, Roseville, CA

Zanja Trail and Mill Creek Park, Redlands, CA

Prospect Park Pedestrian Pathway, Redlands, CA

Civita Park, San Diego, CA

San Diego Rivertrail Enhancement Plan- Estuary Segment, San Diego, CA

Penasquitos Dog Park Canopy, San Diego, CA

Chris Tiffany
PLA, ASLA, SITES 
PROJECT MANAGER

PROFESSIONAL LICENSE 
LANDSCAPE ARCHITECT 
CA622

EDUCATION 
BS, Global Studies 
University of California, 
Santa Barbara

Masters, Landscape 
Architecture 
California State Polytechnic 
University, Pomona

CITY OF ROSEVILLE

Qualifications of Team
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FIRM HISTORY

Founded in 1988, Warren Consulting Engineers, Inc. (WCE)  has been providing innovative 
civil engineering and land surveying solutions to public and private clients for thirty-two 
years.  One of the guiding principles of the firm since its inception is the emphasis placed upon 
communication and garnering active participation from all team members.  This means the 
owner, as well as the design team will be given a place at the table to ensure project scope, 
budgets and overall project goals are thoroughly discussed early on.  The firm employs a 
professional staff that is committed to providing the best customer service for all projects.  

Warren Consulting Engineers has designed and supervised the construction of numerous 
private and public site development projects throughout northern California.  As a result, 
WCE has developed a strong working relationship with many of the local agencies and is 
knowledgeable of local requirements. The firm specializes in site development.  Since 1988, 
WCE has been involved in the civil design services for over 5,600 projects and land surveying 
services of over 2,500 projects, with 765 clients, 190 school districts and 36 of California’s 58 
counties. WCE prides itself on our 99% repeat customer rate.

References
CITY OF ROSEVILLE

RE: Mahany Regional Park

Tara Gee

316 Vernon Street, Ste. 400 
Roseville, CA 95678 
Ph. 619.774.5253

CITY OF ROSEVILLE

RE: Mike Shellito Indoor Pool

Charlie Fralick

316 Vernon Street, Ste. 400 
Roseville, CA 95678 
Ph. 619.774.5706 

CITY OF SACRAMENTO

RE: North Natomas 
Community and Aquatic 
Centers

Phil Vulliet

915 I Street, Room 2000 
Sacramento, CA 95814 
Ph. 916.808.5092

Martin Gee has 32 years of experience in the field of Civil Engineering. He has been the 
designer on more than 1,000 projects with WCE since 1988. He is intimately familiar with the 
design standards and requirements throughout California, and has worked closely with and 
within the City of Roseville on a number of projects. 

SELECTED EXPERIENCE

Nela Luken Park at Village Center, Roseville, CA*

Roseville Fiddyment Substation, Roseville, CA*

Roseville Civic Center Vernon Street Parking Lot, Roseville, CA

Roseville Library, Roseville, CA

City of Roseville DIstrict Office, Roseville, CA

Fire Station #4 Eureka Road, Roseville, CA

W70 Park PReliminary Grading & Draiage, Roseville, CA

Martin J. Gee
PRINCIPAL IN CHARGE 
CIVIL DESIGNER

EDUCATION 
BS, Business 
Administration 
California State University, 
Sacramento

CITY OF ROSEVILLE

Qualifications of Team

Warren Consulting Engineers
Subconsultant: Civil Engineering | Surveying  
1117 Windfield Way, Ste. 110, El Dorado Hills, CA 95762

*Project completed in collaboration with Schmidt Design Group

 

1117 Windfield Way, Ste. 110, El Dorado Hills, CA 95762 
Phone: 916-985-1870 Fax: 916-985-1877 Email: wceinc@wceinc.com 

      
 

January 1, 2020 
 
 
 RATE SCHEDULE 
 
 CIVIL ENGINEERING SERVICES 
 
Principal   $215.00/hr. 
Project Manager $175.00/hr. 
SWPPP Monitoring $215.00/hr. 
Civil Engineer $175.00/hr. 
Civil Designer $155.00/hr. 
Drafter $110.00/hr. 
Clerical $90.00/hr. 
Vehicle Mileage  IRS Standard Rate 
Expert Witness $385.00/hr. 
 

SURVEYING SERVICES 
 
Principal   $215.00/hr. 
Drafter $110.00/hr. 
Land Surveyor $175.00/hr. 
 
Non-Prevailing Wage Rates 
Survey Crew (1-Man) $160.00/hr. 
Survey Crew (2-Man) $200.00/hr. 
 
Prevailing Wage Survey Rates 
Survey Crew (1-Man) $195.00/hr. 
Survey Crew (2-Man) $275.00/hr. 

 
 
 
 
 
 
 
 
 
Rates are subject to change.  

Warren Consulting Engineers, Inc. 
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FIRM HISTORY

Established in 1978, Harry A. Yee & Associates Inc. (HYA) provides electrical engineering 
services for schools, hospitals, commercial, industrial, recreational, and institutional facilities. 
The firm is currently certified by the California Department of General Services as a Small 
Business Enterprise. 

HYA’s technical staff consists of two licensed Electrical Engineers, one Electrical Designer, one 
Computer Specialist, two CAD Operators and one Office Manager.  They provide electrical 
engineering services for new and renovation type construction and our services include 
troubleshooting, plan review, feasibility studies, economic studies, cost estimates, plans, 
specifications and construction support. The firm has developed a specialization in high and 
low voltage distribution systems, uninterruptible power systems, emergency standby power, 
interior and exterior lighting, fire alarm, security, and data/communication systems.

HYA’s experience encompasses all areas of electrical engineering design including lighting 
design and control systems, power distribution systems, emergency generator systems and 
signal systems (telephone, intercom, fire alarm, etc).

Harry A. Yee and Associates, Inc. has extensive experience with all electrical systems that may 
be included in a community park / landscape project including sports field lighting utilizing 
high efficiency light sources with good color rendition while minimizing light trespass and its 
impact on neighboring residents, parking lot and security lighting, and public address systems. 

References
CITY OF ROSEVILLE

RE: Pistachio Regional Park, 
Phase 1

Rjahja Canlas, PE

316 Vernon Street, Ste. 400 
Roseville, CA 95678 
Ph. 916.774.5342

COSUMNES 
COMMMUNITY SERVICES

RE: Singh & Kaur Park

Paul Mewton

8820 Elk Grove Boulvard 
Elk Grove, CA 95624 
Ph. 916.405.5309

UCDAVIS

RE: UC Davis Athletics 
Practice Field

Matthew D. Blankenheim

225 Couseau Place 
Davis, CA 95618 
Ph. 530.754.1111

David Yu possesses 34 years of experience in project management and electrical systems 
design.  He has considerable experience working with the Division of the State Architect 
(DSA) and the California State Fire Marshal (CSFM).  David also has an extensive knowledge 
of numerous electrical systems.

SELECTED EXPERIENCE

Nela Luken at the Village Center, Roseville, CA*

Pistachio Regional Park, Phase 1, Roseville, CA

Fiddyment F-101 Pocket Park, Roseville, CA

Fiddyment F-97 Pocket Park, Roseville, CA

University of California Davis Athletics Practice Field, Davis, CA

David Yu
PE 
PRESIDENT 
PRINCIPAL-IN-CHARGE

PROFESSIONAL LICENSE 
ELECTRICAL ENGINEERING 
CA E14987

EDUCATION 
BS, Electrical Power, 
Communications 
California State University, 
Sacramento

CITY OF ROSEVILLE

Qualifications of Team

Harry A. Yee & Associates 
Subconsultant: Electrical Engineering  
4920 Freeport Boulevard, Ste. D, Sacramento, CA 95822 

*Project completed in collaboration with Schmidt Design Group
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FIRM HISTORY

Blackburn Consulting formed in 1998 with a commitment to excellence. Blackburn provides 
geotechnical/geo-environmental consulting, materials testing, and construction inspection 
services. The firm is a certified small business with offices in West Sacramento, Fresno, and 
Auburn, California. Blackburn is committed to public sector projects and stays current with 
state and local agency requirements. This translates into efficient analysis, less review time, 
and practical solutions. 

Blackburn Consulting’s staff includes civil engineers, geotechnical engineers, geologists, 
engineering geologists, field and laboratory technicians, drafters, resident engineers, 
inspectors, material testers and support staff.  Many of our registered professionals have 
over 20 years of experience in northern and central California. Blackburn specializes in parks, 
public infrastructure, buildings, water/wastewater treatment plants, tanks, roadways, bridges, 
landslide mitigation, levees, and dams. We have a strong reputation for quality because we 
take the time to do things right.

References
CITY OF WEST 
SACRAMENTO

RE: Joey Lopes Park

Chris Surawski

1110 West Capitol Ave., 
2nd Floor 
West Sacramento, CA 95691 
Ph. 916.617.4620

PLACER UNION HIGH 
SCHOOL DISTRICT

RE: Del Oro Aquatic Center

Jefferson Patton

13101 Bill Francis Drive 
Auburn, CA 95603 
Ph. 530.886.4400

WESTERN PLACER 
UNIFIED SCHOOL 
DISTRICT

Michael Adell

600 Sixth St. Ste. 400 
Lincoln, CA 95648 
Ph. 916.645.5100

Blackburn Consulting
Subconsultant: Geotechnical Engineering 
4920 Freeport Boulevard, Ste. D, Sacramento, CA 95822 

CITY OF ROSEVILLE

Qualifications of Team

David Morrell has over 30 years of geotechnical engineering experience on park, school, 
public infrastructure, bridge, water/wastewater, tank, residential, and commercial, projects in 
the Sacramento Valley area. Mr. Morrell’s work on the Sacramento Railyards Redevelopment 
Infrastructure Improvements earned Blackburn Consulting a project of the year award from 
the California Geotechnical Engineering Association (CalGeo).  His current work on the Hills 
Ferry Road Bridge Replacement Project in Stanislaus County contributed to Caltrans’ recently 
revised Memo to Designers 20-15 (Lateral Spreading Analysis for New and Existing Bridges).

SELECTED EXPERIENCE

Joseph “Joey” Lopes Park, West Sacramento, CA*

Bryte Park Improvements, West Sacramento, CA

Twelve Bridges Middle School and Park, Lincoln, CA

Nathan Dubin Park, Lincoln, California

Civic Center Park Aquatic Center, Elk Grove, California

Lincoln Crossing North Elementary School and Park, Lincoln, California

David J. Morrell
PE, GE 
SENIOR GEOTECHNICAL 
ENGINEER

PROFESSIONAL LICENSE 
GEOTECHNICAL ENGINEER 
CA 2843

CIVIL ENGINEER 
CA 60578

EDUCATION 
BS, Geotechnical Engineer 
University of Nevada, Reno

Auburn Main Office: Fresno Office:
11521 Blocker Drive, Suite 110 4186 W. Swift Avenue, Suite 107
Auburn, CA 95603 Fresno, CA 93722
(530) 887-1494,  Fax (530) 887-1495 (559) 438-8411,  Alt. (559) 276-4246

West Sacramento Office:
2491 Boatman Avenue
West Sacramento, CA 95691
(916) 375-8706, Fax (916) 375-8709

PROFESSIONAL HOURLY RATES:
Project Engineer/Geologist I $150 CAD/GIS
Project Engineer/Geologist II $160 Lab Aide $100
Senior Engineer/Geologist $175 Lab Manager $150
Project Manager $195 Field Services Manager $165
Senior Project Manager $220 Clerical $90
Principal $250 Project Assistant $110
Senior Principal $280 Senior Administrative
Expert Testimony & Deposition $490 

SPECIAL INSPECTION PERSONNEL HOURLY RATES:

Group 1 $140
ASNT Level II-III, DSA Shotcrete, Lead Inspector, NICET Level IV
Group 2 $140
AWS-CWI, ICC Certified Structural Inspector, NICET Level III, 
Building/Construction Inspector, Shear Wall/Floor System Inspector
Group 3 $120
Soils/Asphalt, Earthwork Grading, Excavation and Backfill, NICET Level II

MINIMUM BASIC CHARGES:

Per Diem

Overtime

EQUIPMENT: (personnel not included)
Hand Sampling Equipment $280 / Day
Nuclear Moisture/Density Testing $18 / Test

$48 / Test
$195 / Test

Coring Bit Charge $48 / Core
Coring Machine $270 / Day
Dynamic Cone Penetrometer $280 / Day Torque Wrench
Electrical Resistivity Equipment $255 / Day
Generator $75 / Day Traffic Control/Safety $310 / Day

$70 / Day Concrete Vapor Emission Test Kit $40 / Ea
$650 / Day pH Test Strip Package $60 / Ea

     Revised 11-14-19

$150

$130 / Day

$310 / Day
$265 / Day
$135 / Day

$110 / Day
$75 / Day

$480 / Day

$135 / Day

Location specific, minimum $160 per night

Before 7:00am or after 4:00pm: 1.5 x Hourly Rate

Double Ring Infiltrometer Equipment

Pachometer
Level Survey Equipment

Cost plus 20%
$8.00 per hour or $0.90 per mile

2020 SCHEDULE OF FEES & SERVICES
          www.blackburnconsulting.com

$145

$175

$170

$155

Geotechnical   ▪  Geo-Environmental   ▪  Construction Services   ▪  Forensics

6" Sand Cone Testing

Prevailing Wage

$100 for binding up to 50 pages, plus postage

Charge includes time from office and return to office, 
minimum charge - 2 hours
Over 8 hours: 1.5 x Hourly Rate

Additional Report Copies

Non-Prevailing Wage

Rush Charge (less than 24 hours notice): 1.5 x Hourly Rate
Saturday: 1.5 x Hourly Rate (minimum: 4 hr. increments)
Sunday & Holiday: 2.0 x Hourly Rate (minimum: 4 hr increments)
4 Report copies provided

Outside Equipment & Services

Technician Services

Report Copies

Vehicle Charge

Groundwater Level Indicator
Inclinometer Survey Equipment

Rock Point Load Test Equipment

Seismic Refraction:12 Channel

Roto Hammer
Schmidt Hammer

12" Sand Cone Testing

*Project completed in collaboration with Schmidt Design Group
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FIRM HISTORY

Engineering System Solutions (ES2) is a firm specializing in structural, mechanical, electrical, 
plumbing, and commissioning disciplines. ES2 is unique in that they offer all disciplines, with 
one point of contact. Doing this saves clients time, money and stress. Our park experience 
covers more than 25 projects since 2005 in various locations including: California, Nevada, 
Idaho, Utah, and Wyoming. Our resume includes parks that are most relevant to the scope of 
work needed by the city of Roseville. The firm has over 20 years’ experience in the commercial 
realm including but not limited to hospitality, manufacturing, multi-family, mixed-use, 
healthcare and education. We look forward to building a relationship with you and exceeding 
your expectations

References
CITY OF ROCKLIN

RE: Quarry Park 

Justin Nartker

4081 Alvis Court 
Rocklin, CA 95667 
Ph. 916.625.5502

Engineering System Solutions
Subconsultant: Structural Engineering 
1677 Eureka Road, Suite 102, Roseville, CA 95661

CITY OF ROSEVILLE

Qualifications of Team

Mr. Hatch has worked in the field of structural engineering since 1994. He has been very 
active with high performance building design and construction and has been LEED accredited 
since 2009. He has been the engineer of record for multiple Parks and Recreation Centers. 
He is a member of the board of directors for Engineering System Solutions, LLC. Mr. Hatch is 
responsible for the day to day operations for ES2 and works closely with project managers and 
design staff in successfully completing design and construction projects.

SELECTED EXPERIENCE

Nela Luken Park at Village Center, Roseville, CA*

Joseph “Joey” Lopes Park, West Sacramento, CA*

Quarry Park, Rocklin, CA

Moraga Park, Merced, CA

Robert Hatch
SE, LEED AP 
PRINCIPAL STRUCTURAL 
ENGINEER

PROFESSIONAL LICENSE 
STRUCTURAL ENGINEER 
CA S4364 

EDUCATION 
Masters, Structural 
Engineer 
Brigham Young University, 
Provo

BS, Structural Engineer 
Brigham Young University, 
Provo

 

COORDINATION IS IN OUR DNA 
  Issue Date:  04/14/2020   

Page 1 of 2 

Engineering System Solutions or ES2 is a firm specializing in structural, mechanical, electrical, plumbing, and 
commissioning disciplines. We are unique in that we offer all disciplines, with one point of contact. Doing this 
saves our clients time, money and stress. We have over 20 years’ experience in the commercial realm 
including but not limited to hospitality, manufacturing, multi-family, mixed-use, healthcare and education. Our 
park experience covers more than 25 projects since 2005 in various locations including: California, Nevada, 
Idaho, Utah, and Wyoming. Our resume includes parks that are most relevant to the scope of work needed 
by the city of Roseville. We look forward to building a relationship with you and exceeding your expectations.  
 
CONTACT: 
 
Robert Hatch  
Vice President, Principal P.E., S.E.  
robert.hatch@es2eng.com 
1677 Eureka Road Suite 102  
Roseville ◆ California ◆ 95661  
(916) 780-2030 
www.es2eng.com/commercial 
 
PROJECTS: 

1. City of Rocklin  

Justin Nartker 
4081 Alvis Court, Rocklin, California, 95667 
916-625-5502 
justin.nartker@rocklin.ca.us 

a. Quarry Park - Rocklin, California 
i. Start Date:  March 2016; End Date: Feb. 2018 
ii. Provided details and calculations for site retaining walls and pergola shade 

structure. 
b. Johnson – Springview Park – Rocklin, California  

i. Start Date: April 2019; End Date: May 2019 
ii. Structural design of a splash beam apparatus for the playground.  

2. Schmidt Design Group 

Chris Tiffany 
1310 Rosecrans Street, Suite G, San Diego, CA 92106 
619-236-1462  
ctiffany@schmidtdesign.com 

a. Nela Luken Park at Village Center - Roseville, California 
i. Start Date: January 2018; End Date: December 2018 
ii. Structural foundation details for:  light poles, raised concrete stage, picnic shade, 

bus shelter, swing, benches, retaining/planter wall, trellis and misc. structures and 
fence posts. 

SCHMIDT DESIGN GROUP

RE: Nela Luken Park

Chris Tiffany

1310 Rosecrans Street,  
Suite G 
San Diego, CA 92106 
Ph. 619.236.1492

LPA, INC.

RE: Moraga Park

Carrick Boshart

1548 Eureka Road 
Roseville, CA 
Ph. 925.244.9620

*Project completed in collaboration with Schmidt Design Group
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Pine Avuenue Park, Carlsbad, CA
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CITY OF ROSEVILLE

CITY OF ROSEVILLE

We commend the City of Roseville for your commitment to providing residents and visitors 
with high quality and diverse recreational amenities.  A recent user approval rating of over 
96% reflects the community’s appreciation for your commitment to accessible and affordable 
open space.  The City’s General Plan places emphasis on land use, circulation, air quality and 
climate change, open space and conservation, parks and recreation, public facilities, safety, 
noise, and housing. Our experience uniquely positions us to collaborate with you in meeting 
these and other related needs.   

We worked closely with Tara Gee and the Roseville Park Planning & Development to refine 
the schematic design for Nela Luken Park.  Design refinements and value engineering were 
completed to incorporate unique railroad themed features while reducing project costs in line 
with budget requirements.  Permitting of construction documents was achieved utilizing the 
city’s online permit process. 

Schmidt Design Group recently completed the final design and construction documentation/
administration for Pacific Highlands Ranch Community Park. This included a  20 million dollar 
multi-use building and associated 14-acre community park.  The firm worked closely with the 
community and City to deliver a design that was thoughtfully woven into the existing fabric 
of the community.  This park incorporated cutting edge amenities including a parkour area 
and pump track (bicycle course); both of which were the first of their kind in the City. During 
thr outreach process of this project, we identified the community’s desire to limit on-site 
parking. Successful coordination between the design-build team, the City, and the nearby 
school district resulted in the joint-use of the adjacent school’s parking lot. This allowed our 
team to fully utilize the park’s acreage for open and recreational space. and contributed to the 
community’s dedication to multi-modal planning principals. 

The award-winning Lake Skinner Recreation Area represents our firm’s commitment to 
storytelling and embracing a connection to place.  This 6,400-square-foot aquatics facility 
and splash pad provides a wide range of water play opportunities while simultaneously 
telling the story of water as it travels from the mountains, through the valleys, and into our 
homes.  In doing so, the park intertwines education and play in an effort to foster a sense of 
environmental awareness in future generations.  

The need for dog parks will continue to persist as the pattern of infill development and 
small lot construction remain an industry standard.   Our firm has developed a series of 
lessons learned though the implementation of numerous dog park facilities.  This includes 
the appropriate sizing of dog parks, considerations for creating separated large and small 
dog parks, and surface treatments appropriate for various sizes of dog parks.  Recent trends 
have included the integration of agility courses in dog parks as an additional opportunity for 
residents to train and interact with the pets.  

The continued compression of land resulting from the stringent requirements of the Municipal 
Separate Storm Sewer Systems (MS4) permit represents another challenge faced.  Bioswales, 
bioinfiltration basins, and hydromodification requirements absorb valuable real estate which 
otherwise serves recreational needs within our parks.  Our philosophy is to thoughtfully 
integrate these treatment facilities into parks in a way that positions them as amenities.  
Natural forms, the strategic placement of vegetation, and the use of cobble and boulders 
creates another avenue for children to reconnect to nature through exploration.  

Methodology

In the 10 years 
of working 
with the City 
of Carlsbad, 
these are the 
best plans 
I have ever 
constructed.”
- Duane Soileau, CMIC 
Inspector for Pine 
Avenue Park 
Carlsbad, CA

Solana Beach Coastal Rail Trail 
Solana Beach, CA
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CITY OF ROSEVILLE

Methodology

The significant acreage of park and open space land owned, operated, and maintained by 
the City comes with the burden of significant operational costs.  This puts the importance of 
design and material selection at the forefront of park design.  Elegance and durability are not 
mutually exclusive objectives.  Our firm continually seeks to create park environments which are 
beautiful, functional, and maintained with ease.  The selection of materials, thoughtful spacing 
of plant material, and anticipating circulation patterns to mitigate volunteer trails are just a few 
of the strategies we employ to create parks that will stand the test of time.  

We are eager to collaborate with you to realize your vision of creating a healthy community 
through progressive, sustainable, and memorable experiences.  The following outlines our 
firm’s strategy for delivering the City of Roseville the highest quality park and open space 
environments. 

WORK PLAN

We see the role of the Schmidt Design Group team as an extension of City staff and as such, 
strongly believe that consistent, open dialogue is a critical part of ensuring a successful project. 
By approaching each project with an open mind, carefully listening to and understanding our 
client’s vision, and tailoring responses to the attributes specific of each program and site, we 
are able to create durable, functional, and elegant spaces. We are dedicated to team-work in 
every stage of our process, and ensure a high level of Principal and senior-level staff involvement 
throughout the duration of the project. 

With our experience completing projects with an dfor the City of Roseville, we have developed 
extensive knowledge of applicable standards, regulations, codes, and technology associated 
with all facets of public works projects. 

TYPICAL AS-NEEDED APPROACH

The activities below outline a traditional project lifecycle. We will work with the City to craft 
an approach based on the needs, goals, and objectives of each task authorization. Each task 
will include participation from all levels of the firm including Principals, Project Managers, and 
design support staff. 

PROJECT INITIATION

It is anticipated that the City will identify a project and contact the Schmidt Design Group to 
initiate a dialogue regarding the project. The City can address this communication to JT Barr, 
Principal.

With a robust staff of 29, Schmidt Design Group, Inc. will be available to commence work 
immediately upon an agreed on scope of work and executed task order. 

SCOPE OF WORK DEVELOMENT

SDG will meet with City leadership and staff, visit the project site, and develop a detailed scope 
of work including all tasks to be performed and project deliverables. The scope of work will be 
forwarded to City staff for review and approval. Once the scope of work has been solidified, we 
will develop and deliver a detailed fee proposal for approval. Once the scope of work and fee 
proposal has been approved by the City and the agreement for the project has been signed, we 
will begin our work. A detailed schedule will also be prepared and submitted to City staff within 
one week of receiving notice to proceed. 

PHR Community Park 
San Diego, CA

Waterfront Park 
San Diego, CA
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INDIVIDUAL TASKS

JT Barr will evaluate the needs and staffing requirements of each task order and allocate 
staff and resources accordingly. Each project will be composed of a Project Manager who will 
oversee a team of designers, Glen Schmidt who will lead the design efforts, and Jeff Justus 
who will review each project and provide quality control. 

PRINCIPAL INVOLVEMENT 
Project managers are supported by the Principals, each taking a hands-on and active role in all 
projects. This includes regular meetings, design oversight, direct client communication, cost 
control, and continual quality control management.

DUE DILIGENCE/SITE ANALYSIS

Once the scope of work and preliminary program has been developed for each project, 
we will conduct a thorough investigation of the site. We will visit the site with City staff to 
discuss existing conditions and facilities, drainage patterns, existing utilities, pedestrian and 
vehicular circulation patterns, surrounding land uses, views in and out of the site, and existing 
vegetation. The data collected is often compiled into a comprehensive site analysis which 
establishes the framework for the design effort moving forward. We will concurrently conduct 
a review of all available reference materials and documents that apply to the project. This 
includes previous planning studies, building codes, Title 24 requirements, City landscape 
manuals, and as-built documents related to the site. 

CONCEPTUAL DESIGN

The City’s vision and desired program will be explored during the conceptual design phase. 
This effort typically consists of the development of a series of design alternatives which 
explore various ways to integrate the proposed program while creating spaces that create an 
authentic connection to the place. We will also engage the local community at the request of 
the City. The alternatives are then presented to the City for feedback. The resulting discussion 
will lead to the development of a preferred conceptual design which clearly articulates the 
design, material selections, landscape areas, and special gathering spaces. This document will 
be utilized to obtain any required entitlement approvals, used as a tool to communicate with 

the community, and set the foundation for the future detailed design tasks. 

CITY OF ROSEVILLE

Methodology

Charles Lewis III Memorial Park 
San Diego, CA



24

CONSENSUS BUILDING

We have had the privilege of working with numerous communities throughout California to 
develop spaces which reflect their vision and needs. We utilize a diverse range of outreach 
techniques to maximize the communities’ contribution and ownership of the design process. 
We will discuss the existing conditions, opportunities, constraints, and the community’s 
vision for the project throughout the planning process. It will be our priority to ensure that 
all voices within the community are heard as we collectively craft the vision for their new 
community amenity. 

Glen Schmidt, FASLA, brings over 38 years of experience in leading and facilitating public 
meetings. On numerous occasions, he has demonstrated his ability to integrate the ideas of 
diverse public and municipal groups toward a consensus which reflects the concerns of all 
involved.

CONSTRUCTION DOCUMENTATION

The construction document phase includes the development of highly detailed and 
prescriptive plans and specifications which allow the contractor to bid and construct the 
project. Plans typically include wet and dry utilities, horizontal control plans, hardscape and 
site furnishing plans, landscape planting plans, and irrigation plans. We will guide a highly 
coordinated effort with civil, structural, and electrical engineers (if needed) during this phase. 
Detailed cost estimating services are also performed in this phase to define quantities and 
unit costs. In terms of cost, there must be a balance between quantity (the program required 
and design intent), quality (the experience of the project and the desired level of service), and 
available funding (the financial reality of developing a project).

Client review meetings will be held after each milestone deliverable (50%, 90%, and 100%) 
during the final design phase. In order to provide reasonable assurance that the project can 
be awarded, we will structure the contract documents to include base bid with additive 
alternatives.

CONSTRUCTION ADMINISTRATION

Construction administration is a critical step in the design process as it allows the team 
to verify that the vision and design intent is being implemented. Schmidt Design Group 
will verify contractor’s conformances to the drawings and specifications throughout the 
construction process. We take pride in collaborating with contractors early and often to 
discuss challenging field conditions and develop creative and cost-sensitive solutions to 
unforeseen conditions. Schmidt Design Group will stay in regular communication with the 
contractor throughout the duration of construction to confirm that the City is receiving a high 
quality product that will stand the test of time. 

CITY OF ROSEVILLE

Methodology

By validating 
the public’s 
input, [Schmidt 
Design Group] 
won over the 
trust of the 
community.”
–Eileen Turk 
Division Manager  
City of Oceanside Park 
and Recreation Dept. 

“

Shores Park 
Del Mar, CA
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PROJECT MANAGEMENT

Complex projects necessitate the ability to orchestrate the various moving parts of the 
design team while anticipating the project’s next steps. JT Barr has extensive experience 
in successfully managing complex projects with progressive schedules. He will develop a 
master project schedule at the onset of each project and identify critical path items, client and 
community meetings, and submittals. The schedule will be distributed throughout the team 
and updated on a bi-monthly basis. We anticipate holding regularly scheduled coordination 
meetings with City staff to resolve outstanding issues and define next steps. Each meeting 
will be followed by meeting minutes identifying action items and responsible parties for 
completing the effort. We understand that each project is unique and will require its own 
customized approach and process. 

To help effectively coordinate resources, Jeff Justus, Technical Principal, monitors a detailed 
projection plan which tracks projects under contract, projects pending proposal, and 
upcoming RFQ/RFP responses. This plan is updated weekly, monthly, and quarterly to track 
backlog and current workloads of each member of the firm. Each Monday, a staffing plan is 
provided to the office staff indicating work to be accomplished by each employee in order to 
meet client deadlines on time and on budget. Through this process, we are able to provide 
our clients, and their projects, with the highest level of quality and attention. Our meticulous 
tracking and management protocols ensure that we are able to successfully deliver multiple 
projects simultaneously. Schmidt Design Group has an unblemished record of meeting and 
exceeding project timelines and construction budgets.

Preliminary Landscape Concept Plan Sketch 

Dedicated, 
passionate, and 
knowledgeable 
people working 
to the highest 
standards 
to deliver 
excellent 
designs and 
resources in 
harmony with 
our region’s 
character.”
- Carlos Michelon, 
Principal Water Resource 
Specialist 
San Diego County Water 
Authority

“

CITY OF ROSEVILLE

Methodology
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PROJECT SCHEDULE AND ADHERENCE

Schmidt Design Group utilizes Microsoft Project to develop project timelines outlining critical 
milestones. Once this schedule is agreed upon by the client numerous refinements and 
adjustments are made to keep the project on track as additional information is provided or 
additional services are requested. 

QUALITY CONTROL

Quality control is woven into the daily operational fabric of our firm. We have institutionalized 
our Quality Control System in an integrated Quality Assurance Plan that includes quality 
control checks, plan review checklists, and a constant pursuit of excellence. 

While completing their work, each Landscape Designer, Project Manager/ Landscape 
Architect adheres to our Quality Assurance Plan by utilizing a quality control checklist for 
each project at each deliverable milestone. This includes detailed questions to ensure that 
certain tasks are carried out appropriately and accurately. The checklist is first completed by 
the Landscape Designer and reviewed by the Project Landscape Architect or Project Manager. 
Jeff Justus, Technical Principal, then receives the marked-up check list along with the plans 
for a comprehensive Quality Control/Quality Assurance redline review. All changes required 
by the redlined marked up plans or indicated on the checklist are marked with a yellow 
highlighter to reflect the change was made on the construction document or specification. 
The updated plans are then back-checked by the Project Manager to confirm all updates and/
or questions have been resolved. This approach creates a layered and multi-dimensional 
system of quality control where employees at all levels are engaged in the process and 
committed to a superior outcome. This process has identified deficiencies or “gaps” in scope 
on numerous occasions. 

CITY OF ROSEVILLE

Methodology

The 
landscaping 
is the finest 
I have seen 
on a County 
project.”
–Pam Slater-Price, 
Former San Diego 
County Supervisor 

“
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PROJECT BUDGET ANALYSIS

SDG draws from 37 years of experience in the art of developing probable cost of construction 
estimates. We work with the construction and bidding industry to maintain current cost 
accounting for construction budgets on all of our projects. We utilize current vendor cost 
sheets, current RS Means Cost Data, and relevant unit pricing from current bids. Even with 
the uncertain bidding climate and constant price fluctuations in many market areas, the firm 
has maintained excellent budget controls on our projects. For example, at Charles Lewis III 
Memorial Park (shown below) there was less than a 3% variation between six bidders for 
a $4.1 million dollar contract. This demonstrates the quality and clarity of the construction 
documents, and that all the contractors fully understood the project.

$0         $1m          $1.5m          $2m           $2.5m          $3m                 	

SCHMIDT DESIGN GROUP

WEST COAST GENERAL

L.B. CIVIL

PORTILLO CONCRETE

3-D ENTERPRISES

WESTERN RIM

HAZARD CONSTRUCTION

TRI GROUP

ATLAS DEVELOPMENT

BID RESULTS | CHARLES LEWIS III MEMORIAL  PARK 

$3,028,000

$3,398,422

$3,329,000

$3,248,000

$3,162,600

$3,085,723

$3,032,500

$2,885,000

$2,706,500

CITY OF ROSEVILLE

Methodology
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ABILITY TO COMPLETE WORK 

Schmidt Design Group currently works on 100 to 200 projects per year, some of which are 
completed in a matter of weeks while others may continue for several years including design, 
construction documentation, and construction administration. Each project has a dedicated 
Principal supported by a Project Manager that oversees the internal design team and 
subconsultants for the duration of the project.  To quickly respond to various on-call contracts 
we maintain an appropriate level of excess capacity which allows us to complete multiple 
projects on schedule concurrently. 

METHODOLOGY USED TO MANAGE SUBCONSULTANTS WORK

Principals and Project Managers oversee the subconsultants and internal design team for 
the duration of the project. We utilize our long standing relationships with subconsultants 
to assemble teams that collaborate, communicate, and understand each other’s processes. 
Our proposed team of subconsultants for this contract includes firms with which we have 
completed multiple projects ensuring a cohesive and unified team from the onset of the 
contract.

Frequent communication between Schmidt Design Group staff, subconsultants, and the 
client is policy for the firm. The staff meets every Monday to review progress of the project 
and evaluate client and staffing needs. Progress reports are provided to the client and 
subconsultants. All phone conversations are documented in writing and all directives are 
made in writing to avoid misunderstandings. Communication is done by email, or formal 
letter when required. All subconsultants are required to have email available for frequent 
communication and file transfers.

Buena Vista Reservoir Park Site Rendering, San Diego, CADesign is more 
than mere 
decoration.  
It elevates the 
human spirit.”
–Glen Schmidt, FASLA 
Schmidt Design Group

“

CITY OF ROSEVILLE

Methodology



F. Hourly Rates

The Silver Strand, “Nature’s Bridge to Discovery”, San Diego, CA
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CITY OF ROSEVILLE

HOURLY TIME AND MATERIALS FEE SCHEDULE

January 2020

Fees will be charged for technical work, consultation, and additional services. Charges will be 
made for typing, as in the preparation of reports, and for time and costs of printing. No direct 
charges will be made for normal secretarial service, office management, or general account-
ing; these items are included in overhead.

HOURLY RATES

Principal Landscape Architect/President...............................................................................$225/hour

Principal Landscape Architect................................................................................................... $185/hour

Senior Associate Landscape Architect.................................................................................... $155/hour

Associate Landscape Architect.................................................................................................$140/hour

Senior Project Manager/Licensed Landscape Architect.....................................................$120/hour

Project Manager..............................................................................................................................$95/hour

Landscape Designer.......................................................................................................................$85/hour

Landscape Drafter...........................................................................................................................$75/hour

Clerical/Typist..................................................................................................................................$65/hour

REIMBURSABLE EXPENSES

Reimbursable expenses such as reproduction printing, delivery service, soils testing, permits, 
parking, project specific supplies, etc., will be marked up by 10%.

In-house plotting will be charged per square-foot at the following rates:  bond $2.00 per 
square-foot, vellum $3.00 per square-foot, mylar $4.00 per square-foot, and color $5.00 per 
square-foot. In-house color laser prints will be charged at $.50 for letter size, $.75 for legal 
size, and $1.00 for ledger size.

SUB-CONSULTANTS

Expenses for consultants employed by Schmidt Design Group, Inc. will be marked up by 15%.

MILEAGE

Mileage in the interest of the client will be charged at the current U.S. General Services Ad-
ministration Privately Owned Vehicle Mileage Reimbursement Rates.

TRAVEL

Time spent in travel in the interest of the client will be charged at hourly rates. A minimum of 
one hour will be charged for any site visit. No more than eight (8) hours of travel time will be 
charged in any one day. Subsistence will be charged when it is necessary for personnel to be 
away from the office overnight.

Rates may be adjusted annually.

Hourly Rates

Camino Ruiz Park 
San Diego, CA

Park de la Cruz Skatepark 
San Diego, CA
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1117 Windfield Way, Ste. 110, El Dorado Hills, CA 95762 
Phone: 916-985-1870 Fax: 916-985-1877 Email: wceinc@wceinc.com 

      
 

January 1, 2020 
 
 
 RATE SCHEDULE 
 
 CIVIL ENGINEERING SERVICES 
 
Principal   $215.00/hr. 
Project Manager $175.00/hr. 
SWPPP Monitoring $215.00/hr. 
Civil Engineer $175.00/hr. 
Civil Designer $155.00/hr. 
Drafter $110.00/hr. 
Clerical $90.00/hr. 
Vehicle Mileage  IRS Standard Rate 
Expert Witness $385.00/hr. 
 

SURVEYING SERVICES 
 
Principal   $215.00/hr. 
Drafter $110.00/hr. 
Land Surveyor $175.00/hr. 
 
Non-Prevailing Wage Rates 
Survey Crew (1-Man) $160.00/hr. 
Survey Crew (2-Man) $200.00/hr. 
 
Prevailing Wage Survey Rates 
Survey Crew (1-Man) $195.00/hr. 
Survey Crew (2-Man) $275.00/hr. 

 
 
 
 
 
 
 
 
 
Rates are subject to change.  

Warren Consulting Engineers, Inc. 

CITY OF ROSEVILLE

Hourly Rates
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Harry A. Yee & Associates, Inc., Electrical Engineers
4920 Freeport Blvd., Suite D.  Sacramento, CA 95822.

(916) 454-5319

HARRY A. YEE & ASSOCIATES, INC.

2020
HOURLY RATE SCHEDULE

UPDATED 4/21/2020

JOB CLASSIFICATION HOURLY RATE

PRINCIPAL ENGINEER $ 193.00

SENIOR ENGINEER/MANAGER $ 176.00

ENGINEER $ 155.00

ASSISTANT ENGINEER $ 123.00

IT, SR CAD TECH $ 110.00

CAD TECHNICIAN $   86.00

ADMINISTRATION/ OFFICE MNGR $   89.00

CITY OF ROSEVILLE

Hourly Rates
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Auburn Main Office: Fresno Office:
11521 Blocker Drive, Suite 110 4186 W. Swift Avenue, Suite 107
Auburn, CA 95603 Fresno, CA 93722
(530) 887-1494,  Fax (530) 887-1495 (559) 438-8411,  Alt. (559) 276-4246

West Sacramento Office:
2491 Boatman Avenue
West Sacramento, CA 95691
(916) 375-8706, Fax (916) 375-8709

PROFESSIONAL HOURLY RATES:
Project Engineer/Geologist I $150 CAD/GIS
Project Engineer/Geologist II $160 Lab Aide $100
Senior Engineer/Geologist $175 Lab Manager $150
Project Manager $195 Field Services Manager $165
Senior Project Manager $220 Clerical $90
Principal $250 Project Assistant $110
Senior Principal $280 Senior Administrative
Expert Testimony & Deposition $490 

SPECIAL INSPECTION PERSONNEL HOURLY RATES:

Group 1 $140
ASNT Level II-III, DSA Shotcrete, Lead Inspector, NICET Level IV
Group 2 $140
AWS-CWI, ICC Certified Structural Inspector, NICET Level III, 
Building/Construction Inspector, Shear Wall/Floor System Inspector
Group 3 $120
Soils/Asphalt, Earthwork Grading, Excavation and Backfill, NICET Level II

MINIMUM BASIC CHARGES:

Per Diem

Overtime

EQUIPMENT: (personnel not included)
Hand Sampling Equipment $280 / Day
Nuclear Moisture/Density Testing $18 / Test

$48 / Test
$195 / Test

Coring Bit Charge $48 / Core
Coring Machine $270 / Day
Dynamic Cone Penetrometer $280 / Day Torque Wrench
Electrical Resistivity Equipment $255 / Day
Generator $75 / Day Traffic Control/Safety $310 / Day

$70 / Day Concrete Vapor Emission Test Kit $40 / Ea
$650 / Day pH Test Strip Package $60 / Ea

     Revised 11-14-19

$150

$130 / Day

$310 / Day
$265 / Day
$135 / Day

$110 / Day
$75 / Day

$480 / Day

$135 / Day

Location specific, minimum $160 per night

Before 7:00am or after 4:00pm: 1.5 x Hourly Rate

Double Ring Infiltrometer Equipment

Pachometer
Level Survey Equipment

Cost plus 20%
$8.00 per hour or $0.90 per mile

2020 SCHEDULE OF FEES & SERVICES
          www.blackburnconsulting.com

$145

$175

$170

$155

Geotechnical   ▪  Geo-Environmental   ▪  Construction Services   ▪  Forensics

6" Sand Cone Testing

Prevailing Wage

$100 for binding up to 50 pages, plus postage

Charge includes time from office and return to office, 
minimum charge - 2 hours
Over 8 hours: 1.5 x Hourly Rate

Additional Report Copies

Non-Prevailing Wage

Rush Charge (less than 24 hours notice): 1.5 x Hourly Rate
Saturday: 1.5 x Hourly Rate (minimum: 4 hr. increments)
Sunday & Holiday: 2.0 x Hourly Rate (minimum: 4 hr increments)
4 Report copies provided

Outside Equipment & Services

Technician Services

Report Copies

Vehicle Charge

Groundwater Level Indicator
Inclinometer Survey Equipment

Rock Point Load Test Equipment

Seismic Refraction:12 Channel

Roto Hammer
Schmidt Hammer

12" Sand Cone Testing

CITY OF ROSEVILLE

Hourly Rates
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Auburn Main Office: Fresno Office:
11521 Blocker Drive, Suite 110 4186 W. Swift Avenue, Suite 107
Auburn, CA 95603 Fresno, CA 93722
(530) 887-1494,  Fax (530) 887-1495 (559) 438-8411,  Alt. (559) 276-4246

West Sacramento Office:
2491 Boatman Avenue
West Sacramento, CA 95691
(916) 375-8706, Fax (916) 375-8709

Page 1 of 2

SOIL CLASSIFICATION
#200 Sieve Wash ASTM D1140 $125
Sieve Analysis to #200 ASTM D6913, CAL 202 $193
Standard Hydrometer with Sieve Analysis ASTM D422 $380
Plasticity Index ASTM D4318 $275
Specific Gravity - Soils AASHTO T100 $120
MOISTURE / DENSITY
Moisture Content ASTM D2216, CAL 226 $45
Moisture/Density $85
SOIL COMPACTION
Standard Proctor (4" or 6" mold ) ASTM D698 $345
Modified Proctor (4" or 6" mold ) ASTM D1557 $345
California Impact CAL 216 $345
Check Point (Standard or Modified ) $160
VOLUME CHANGE
One-Dimensional Consolidation ASTM D2435 $545
(6 load increments, includes 2 time rate curves and 2 rebound decrements)
Additional Load or Rebound Decrement $38/ea
Additional Time Rate Curves $118/ea
Expansion Index ASTM D4829 $275
One-Dimensional Settlement Swell ASTM D4546 $245
STRENGTH
Unconfined Compression ASTM D2166 $160
Compression, Rock  Prep & Photos included ASTM D7012 $185
Rock Point Load (up to six points) ASTM D5731 $75
California Bearing Ratio (CBR), with curve ASTM D1883 $850
California Bearing Ratio (CBR), without curve ASTM D1883 $510
Resistance Value CAL 301 $375
Direct Shear: (per point)
Undisturbed ASTM D3080 $215
Remolded ASTM D3080 $275
Triaxial Compression: (per point) Photos of failure upon request
Undrained, Unconsolidated w/out Pore Pressure ASTM D2850 $195
Consolidated, Undrained w/ Pore Pressure Measurements ASTM D4767 $565
Consolidated, Drained $810
Consolidated, Undrained, no Pore Pressure Measurements $320
Specimen Remolding $125

Blackburn Consulting      Revised 11-14-19

2020 LABORATORY FEE SCHEDULE
Geotechnical   ▪  Geo-Environmental   ▪  Construction Services   ▪  Forensics

www.blackburnconsulting.com

CITY OF ROSEVILLE

Hourly Rates
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2020 Laboratory Fee Schedule Page 2 of 2

CORROSIVITY ANALYSIS
Corrosion Analysis Package CAL 643, 417, 422 $350
Includes Soil Resistivity, Soil pH, Sulfates / Chlorides. Minimum size is 1,000 grams
pH CTM643 $45
Resistivity CTM643 $147
PERMEABILITY
Flex-wall Permeability ASTM D5084
Either Constant head or Falling Head / rising Tail Water. Method depends on soil type $500
Each Additional Effective Stress $125
Specimen Remolding $125
TREATED SOIL TESTS
% Lime for Stabilization - per point (%) ASTM D6276 $140
pH of Soil CTM643 $45
Modified Proctor ASTM D1557 $410
Unconfined Compression Test ASTM D5102 $230
One Dimensional Swell ASTM D4546 $230
AGGREGATES
Bulk Specific Gravity - Course & Fine Aggregate ASTM C127 & 128, CAL 206, 207 $120
Coarse Durability CAL 229 $205
Fine Durability CAL 229 $205
Sand Equivalent CAL 217, ASTM D2419 $143
Cleanness Value CAL 227 $193
Moisture Content CAL 226/370 $110
Percent of Crushed Particles (per size fraction) CAL 205 $180
Fine Aggregate Angularity AASHTO T304, Method A $180
Flat and Elongated Particles (per size) AASHTO D 4791 $180
Combined Grading 1" through no. 200 CAL 201/202 $192
Bin Grading (First 2 Bins) CAL 201/202 $192
Each Bin Thereafter $75
LP-9 (RAP) Burn LP-9, CT382 $120
ASPHALT
Bulk Specific Gravity - Compacted Hot Mix Asphalt CAL 308 $60
Theoretical Max Specific Gravity (Rice) CAL 309 $210
LTMD (Set of 5) CAL 375 $415
Binder Content
Ignition Oven Correction Factor CAL 382 $355
Ignition Oven CAL 382 $210
Solvent AASHTO T164 $265
Stability (Set of 3) CAL 366 $370
Void Content
With Stability and Rice CAL 367 $40
CONCRETE & MASONRY
Concrete Compression Test 6" x 12" or 4" x 8" ASTM C39 $40
Masonry or Grout Compression $58
Compression Test of Cored Concrete Spec. (per core) $130
Compression Test of Shotcrete Cores (per core) $164

Other Tests Quoted Upon Request

Blackburn Consulting      Revised 11-14-19

CITY OF ROSEVILLE

Hourly Rates
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COORDINATION IS IN OUR DNA 
  Issue Date:  04/14/2020   

Page 2 of 2 

b. Joey Lopes Park - West Sacramento, California 
i. Start Date: April 2012; End Date: December 2015 
ii. Structural foundation details for light poles, picnic shelters, benches, 

retaining/planter walls, misc. structures (including trellises) and fence posts. 
3. LPA, Inc. 

Carrick Boshart,  
1548 Eureka Road, Roseville, CA 
925-244-9620 
carrick.boshart@gmail.com 

a. Moraga Park - Merced, California 
i. Start Date: December 2005; End Date: June 2006 
ii. 7.55-acre park; provided concrete footings for retaining walls, light pole footing, 

bench footings; Designed 1,800 sf trellis and restroom building. 
 

SCHEDULE OF LABOR RATES: 
 
Principal……………………………………………………………...…………………..……………………. $175.00  
Project Managers…………………………………………………… ………..……...……………………… $160.00 
Senior Project Engineers……………………………………………………..…………………………...… $160.00   
Project Engineers………….…………………………………………………...……………..…………...… $120.00  
Designers……….……………………………………………………………..……..………………..……… $ 90.00  
CAD Technicians……..…………………………………..……………..................................................... $ 75.00 
Office Admin…………………………………………..……………..…………………………..….…..……. $ 70.00 
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CAD Technicians……..…………………………………..……………..................................................... $ 75.00 
Office Admin…………………………………………..……………..…………………………..….…..……. $ 70.00 
 

 

CITY OF ROSEVILLE

Hourly Rates



G. Required Statements & Documents

Orange Park, Chula Vista, CA
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Required Statements & 
Documents

CITY OF ROSEVILLE

NON-SUBSTITUTION:

Schmidt Design Group, Inc. will not substitute designated members of the team without 
approval by City of Roseville staff.

CONFLICT OF INTEREST:

Schmidt Design Group, Inc. does not have any actual, apparent, direct, indirect, or potential 
conflicts of interest in regards to this contract.

INSURANCE:

Schmidt Design Group, Inc. certifies that they hold all insurance, certifications, and licences to 
complete their portion of the project.

General Liability: $4 million

Automobile Liability: $1 million

Umbrella Liability: $1 million

Workers Compensation: $1 million

Professional Liability: $2 million

Each subconsultant holds insurance, certifications, and licences applicable to their portion of 
the contract.

PROPRIETARY:

Schmidt Design Group, Inc. certifies that nothing contained in this proposal is proprietary.

METHODOLOGY USED TO 
MANAGE SUBCONSULTANTS 
WORK

Breircrest Park, San Diego, CA





H. Exceptions

Pacific Highlands Ranch Community Park, San Diego, CA
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Exceptions
Schmidt Design Group, Inc. accepts the City Professional Services Contract for this On-call 
contract.

CITY OF ROSEVILLE



I. Competency of Proposers

Solana Ranch Neighborhood Park, San Diego, CA
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Competency of Proposers
Schmidt Design Group, Inc. (SDG) has no pending bankruptcies, liens, stop payment notices, 
judgments, arbitrations, mediations, foreclosures, or any similar actions in the past seven (7) 
years.  A client has never terminated a contract with SDG firm for breach.

An action was brought for a personal injury (broken arm) allegedly suffered by an individual 
while using a piece of play equipment at a San Diego County park (Waterfront Park). Schmidt 
Design Group, who was engaged by the general contractor on the project, is one of five 
companies named in the suit.  Counsel and Schmidt Design Group’s position relative to the 
plaintiff’s claim is that the equipment was properly specified, manufactured, permitted for 
installation, and installed. The action was settled in April 2020 via a settlement agreement. 

Schmidt Design Group has a robust staff of 29 talented and innovative professionals, 
including 10 licensed landscape architects. In order to quickly respond to various on-call 
contracts, we maintain an appropriate level of excess capacity which allows us to complete 
multiple projects on schedule concurrently. 

SDG utilizes state-of-the-art computer hardware and software networked through the use of 
PC based AutoCAD workstations networked on a central server.

Quality control is woven into the daily operational fabric of our firm. We have institutionalized 
our Quality Control System in an integrated Quality Assurance Plan that includes quality 
control checks, plan review checklists, and a constant quest for perfection. 

CITY OF ROSEVILLE



Civita Park, San Diego, CA

Appendix
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Appendix - Resumes

CITY OF ROSEVILLE

Glen 
Schmidt
PLA, FASLA, QSP/QSD

PRESIDENT 
DESIGN PRINCIPAL

GLEN SCHMIDT’S 40 years of planning and landscape architectural design experience for 
innovative projects throughout California have earned him a reputation for professionalism, 
quality, artistic integrity, and environmental sensitivity. In 2005, Mr. Schmidt was inducted 
as a Fellow in the American Society of Landscape Architects, a national honor based on his 
“significant works of landscape architecture” over an extended period of time. Mr. Schmidt 
is skilled and experienced in leading public meetings. On numerous occasions, he has 
demonstrated his ability to integrate the ideas of diverse public and municipal groups toward 
a consensus which reflects the concerns of all involved. He is also a skilled presenter and 
has led many educational seminars and talks conveying technical issues to a wide range of 
audiences at local, state, and national levels. 

PROFESSIONAL LICENSE

Registered Landscape 
Architect 
CA 2138  |  NV 219 
AZ 34139

Qualified SWPPP Developer 
(QSD)/Qualified SWPPP 
Practitioner (QSP) #24955

EDUCATION

Bachelor of Science 
Environmental Planning  
and Management  
University of California 
at Davis

PROFESSIONAL 
AFFILIATION

Member, American Society  
of Landscape Architects

Member, California Parks  
and Recreation Society

Member, U.S. Green  
Building Council

Member, Urban Land Institute

Member, Society of  
Marketing Professionals

SELECTED EXPERIENCE

Nela Luken Park at the Village Center, Roseville, CA

Joseph “Joey” Lopes Park, West Sacramento, CA

Washington District Plan for Sustainable Community 
Development, Sacramento, CA

Mill Creek Zanja Trail and Greenway Park, Redlands, CA

National City Library, National City, CA

Kimball Park Renovation, National City, CA

Paradise Creek Educational Park, National City, CA

Shores Park Master Plan, Del Mar, CA

El Cajon Transit District Specific Plan, El Cajon, CA

Mt. San Miguel Community Park, Chula Vista, CA

Charles Lewis III Memorial Park, San Diego, CA

Linda Vista Skate Park, San Diego, CA

Cesar Solis Park, San Diego, CA

Krause Family Skate Park, San Diego, CA

Del Sur Neighborhood Park, San Diego, CA

Children’s Park, San Diego, CA

Pacific Breezes Community Park, San Diego, CA

Peñasquitos Creek Park, San Diego, CA

Ocean Air Community Park, San Diego, CA

Civita Park, San Diego, CA
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Jeffrey T. 
(JT) Barr
PLA, ASLA

VICE PRESIDENT 
PRINCIPAL IN CHARGE

JEFFREY T. (JT) BARR is a licensed landscape architect with nearly two decades of 
experience. His professional expertise includes the design and implementation of dynamic 
urban spaces including parks, streetscapes, plazas, civic spaces, commercial, and mixed-use 
developments. Mr. Barr is inspired by creating signature spaces informed by an intimate un-
derstanding of context; with each project presenting a new opportunity to build community, 
celebrate culture and create sustainable systems. Mr. Barr provides leadership for projects of 
varying scales and budgets with an emphasis on developing comprehensive multidisciplinary 
solutions. His expertise encompasses the design and implementation of spaces that provide 
sustainable, context-responsive environments. 

In addition to his private practice work, Mr. Barr has a passion for engaging the academic 
community. He received an Auxiliary Faculty Appointment at his alma mater, The Ohio State 
University, in 2009 and has been a visiting critic for numerous accredited universities.

SELECTED EXPERIENCE 

Nela Luken Park at the Village Center, Roseville, CA

Joseph “Joey” Lopes Park, West Sacramento, CA

Washington District Plan for Sustainable Community 
Development, Sacramento, CA

Mill Creek Zanja Trail and Greenway Park, Redlands, CA

San Diego River Trail-Estuary Segment Enhancement Plan,  
San Diego, CA

Pacific Highlands Ranch Community Park, San Diego, CA

Charles Lewis III Memorial Park, San Diego, CA

Civita Park, San Diego, CA 

De Anza Special Study, San Diego, CA

Del Sur Neighborhood Park, San Diego, CA

Horton Plaza, San Diego, CA

30th Street Mini Park, San Diego, CA 

Stadium River Park Master Plan, San Diego, CA

Rancho Peñasquitos Skate Park, Rancho Peñasquitos, CA

Junipers Park, San Diego, CA

Riverwalk Park, San Diego, CA

Solana Beach Coastal Rail Trail, Solana Beach, CA

Southwest Neighborhood Park, San Diego, CA

30th Street Mini-Park, San Diego, CA

PROFESSIONAL LICENSE

Registered Landscape 
Architect 
CA 5209  |  OH 1501346

EDUCATION

Bachelor of Science 
Landscape Architecture  
The Ohio State University

PROFESSIONAL 
AFFILIATION

Member, American Society  
of Landscape Architects

Member, California Parks  
and Recreation Society

Member, Council of Landscape 
Architectural Registration 
Boards

Member, Building Resource 
Council Board, BIA San Diego
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Jeff Justus
PLA, ASLA, QSP/QSD, CPSI

TECHNICAL PRINCIPAL 
QUALITY CONTROL

PROFESSIONAL LICENSE

Registered Landscape 
Architect 
CA 4028 

Certified Playground Saftey 
Inspector 
2308-1106

Certified Landscape 
Irrigation Auditor 
CA 85457

Qualified SWPPP Developer 
(QSD) / Qualified SWPPP 
Practitioner (QSP) #24959

EDUCATION

Bachelor of Science 
Landscape Architecture 
California State University, 
San Luis Obispo

PROFESSIONAL 
AFFILIATION

Member, Independent 
Rates Overnight Committee 
(IROC), San Diego

Member, American Society 
of Landscape Architects

Member, California Parks 
and Recreation Society

SELECTED EXPERIENCE

Park Site W-50C, Roseville, CA

Fiddyment Substation, Roseville, CA

Nela Luken Park at the Village Center, Roseville, CA

Joseph “Joey” Lopes Park, West Sacramento, CA

Washington District Plan for Sustainable Community 
Development, Sacramento, CA

San Elijo Lagoon Nature Center, Cardiff-by-the-Sea, CA

The Silver Strand, “Nature’s Bridge to Discovery”, 
San Diego, CA

Kimball Park Renovation, National City, CA

Paradise Creek Educational Park, National City, CA

Ocean Air Community Park, San Diego, CA 

Charles Lewis III Memorial Park, San Diego, CA

Civita Park, San Diego, CA

Pacific Highlands Ranch Community Park, San Diego, CA

Linda Vista Skate Park, San Diego, CA

Camino Ruiz Neighborhood Park, San Diego, CA

Solana Beach Coastal Rail Trail, Solana Beach, CA

University Village Tot Lot, San Diego, CA

JEFF JUSTUS has in-depth experience in all aspects of public landscape 
architectural practices and is a Principal at Schmidt Design Group. Mr. Justus has 
provided leadership for numerous large-scale landscape projects in the region. The 
spectrum of his work has included parks and open space, LID projects, streetscapes, 
slope revegetation, pump stations and many other projects with stormwater-
management features. He is a certified landscape irrigation auditor and qualified 
stormwater preparer/developer in the state of California. 

For nearly ten years prior to joining the Schmidt Design Group, Mr. Justus was a 
civilian staff landscape architect for the Navy Public Works Center in San Diego, 
California.  Mr. Justus acted as the Division Manager in designing and managing 
industrial sites, slope stabilization and revegetation, recreational facilities, 
club facilities, hospitals, family housing, streetscapes, and coastal waterfront 
developments. 
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Chris 
Tiffany
PLA, ASLA, SITES-AP

SENIOR PROJECT 
MANAGER

CHRIS TIFFANY has more than nine years of in-depth experience in landscape 
architectural design in southern California. Mr. Tiffany manages public and 
private projects of various sized from conceptual design through construction 
administration. He is skilled at creating site specific design solutions that address 
the local community and environment, as well as logistical and technical factors to 
maximize performance. Mr. Tiffany strives to design dynamic spaces that elevate 
site performance at the ecological, social and aesthetic levels to enrich the user 
experience. He regularly oversees multidisciplinary teams to create comprehensive 
designs for complex projects and is currently managing the design of a 2.2-mile long 
Zanja Trail & Greenway Park in Redlands, California.  

PROFESSIONAL LICENSE

Registered Landscape 
Architect 
CA 6221

EDUCATION

Bachelor of Science, Global 
Studies 
University of California Santa 
Barbara

Masters of Landscape 
Architecture 
California State Polytechnic 
University, Pomona

PROFESSIONAL 
AFFILIATION

Member, American Society 
of Landscape Architects

SELECTED EXPERIENCE

Park Site W-50C, Roseville, CA

Nela Luken Park at the Village Center, Roseville, CA

Zanja Trail & Greenway Park, Redlands, CA

Civita Park, San Diego, CA

Torrey Pines North Golf Course Improvements, La Jolla, CA

Penasquitos Dog Park Canopy, San Diego, CA

Prospect Park Pedestrain Pathway, Redlands, CA

Southwest Neighborhood Park, San Diego, CA

Junipers Park, San Diego, CA

Watermark Del Mar, Del Mar, CA

San Diego RiverTrail Enhancement Plan-Estuary Segment, 
San Diego, CA

Green Oak Villas, Vista, CA

Village Penasquitos, San Diego, CA

Lennar Homes - Rancho Penasquitos, San Diego, CA

Ariva Apartments - Phase 4 &5, San Diego, CA

Sunroad Centrum Apartments Phase 2, 3, 4, & 5, San Diego, 
CA

Laguna Woods City Hall LID Retrofit, Laguna Woods, CA

Torrey Highland Community ID and Enhancement Project, 
San Diego, CA

Glassell LID Project Orange County, Orange, CA
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Nela Luken Park at the 
Village Center,  
Roseville, CA

X X X X X X X X X X X X

Fiddyment Substation, 
Roseville, CA

X X X X X X X X X X X

Park Site W-50C, 
Roseville, CA

X X X X X X X X X X X X

The Great Park,  
Irvine, CA*

X

Joseph “Joey” Lopes Park, 
West Sacramento, CA

X X X X X X X X X X X X X

County Administration 
Center Waterfront Park, 
San Diego, CA

X X X X X X X X X X X X X X

Stylus Park, Chula Vista, 
CA

X X X X X X X X X X X X X

Charles Lewis III 
Memorial Park, San Diego, 
CA

X X X X X X X X X X X X

Solana Ranch Park, San 
Diego, CA

X X X X X X X X X X X X

Maple Street Pedestrian 
Plaza, Escondido, CA X X X X X X X X X X X X X

Kimball Park Park 
Renovation, National City X X X X X X X X X X X X

The Silver Strand, 
“Nature’s Bridge to 
Discovery”, San Diego, CA

X X X X X X X X X X X X

San Elijo Lagoon Nature 
Center, Cardiff-by-the-
Sea, CA

X X X X X X X X X X X X

Solana Beach Coastal Rail 
Tail, Solana Beach, CA

X X X X X X X X X X X X X

The chart on this page 
illustrates experience 
in each of the areas 
commonly associated 
with one of our City 
On-call Landscape 
Architecture contracts.

SCOPE OF WORK

CITY OF ROSEVILLE

Appendix -
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*Services performed as sub-consultant
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Based on the estimated 20 hours per month for plan reviews for development projects for the 
City of Roseville we estimate the following breakdown. It is difficult to anticipate the exact 
number of hours required for each plan review  given the complexity of projects can range 
significantly. Based on 20 hours per month we estimate that there will be 16 hours of project 
manager level review, and four (4) hours of  principal level review.  

16 Hours Project Manager Review ($95/hour)= $1,520

4 Hours Principal Level Review ($185/hour)= $740

Estimated Monthly Total= $2,260

Fees will be charged for technical work, consultation, and additional services. Charges will be 
made for typing, as in the preparation of reports, and for time and costs of printing. No direct 
charges will be made for normal secretarial service, office management, or general account-
ing; these items are included in overhead.

HOURLY RATES

Principal Landscape Architect/President...............................................................................$225/hour
Principal Landscape Architect................................................................................................... $185/hour
Senior Associate Landscape Architect.................................................................................... $155/hour
Associate Landscape Architect.................................................................................................$140/hour
Senior Project Manager/Licensed Landscape Architect.....................................................$120/hour
Project Manager..............................................................................................................................$95/hour
Landscape Designer.......................................................................................................................$85/hour
Landscape Drafter...........................................................................................................................$75/hour
Clerical/Typist..................................................................................................................................$65/hour

REIMBURSABLE EXPENSES

Reimbursable expenses such as reproduction printing, delivery service, soils testing, permits, 
parking, project specific supplies, etc., will be marked up by 10%.

In-house plotting will be charged per square-foot at the following rates:  bond $2.00 per 
square-foot, vellum $3.00 per square-foot, mylar $4.00 per square-foot, and color $5.00 per 
square-foot. In-house color laser prints will be charged at $.50 for letter size, $.75 for legal 
size, and $1.00 for ledger size.

SUB-CONSULTANTS

Expenses for consultants employed by Schmidt Design Group, Inc. will be marked up by 15%.

MILEAGE & TRAVEL

Mileage in the interest of the client will be charged at the current U.S. General Services Ad-
ministration Privately Owned Vehicle Mileage Reimbursement Rates.

Time spent in travel in the interest of the client will be charged at hourly rates. A minimum of 
one hour will be charged for any site visit. No more than eight (8) hours of travel time will be 
charged in any one day. Subsistence will be charged when it is necessary for personnel to be 
away from the office overnight. 

CITY OF ROSEVILLE

Briercrest Park 
La Mesa, CA

Camino Ruiz Park 
San Diego, CA

Plan Review Proposal
Separate Sealed Envelope




